



Republic of the Philippines
COMMISSION ON AUDIT
Regional Office No. IX
Cabatangan Hills, Zamboanga City
BIDS AND AWARDS COMMITTEE

NOTICE OF POSTPONEMENT

TO ALL PROSPECTIVE BIDDERS:

Please be informed that the COA ROIX BAC Chairperson and Vice-Chairperson is on official leave and official business respectively for the bid opening scheduled on December 14, 2021 @ 9:00 am for the procurement projects stated below:

Section 29 of the 2016 IRR of RA 9184 provides:


In case the bids cannot be opened as scheduled due to justifiable reasons, the BAC shall take custody of the bids submitted and reschedule the opening of bids on the next working day or at the soonest possible time through the issuance of a Notice of Postponement to be posted in the PhilGEPS website and the website of the Procuring Entity concerned.

In relation thereto, the bid opening for the following projects is re-scheduled on the following date and time.

Code (PAP):	<u>COA RO IX -2022-001</u>	<u>COA RO IX -2022-002</u>	<u>COA RO IX -2022-003</u>
Procurement Program/Project:	<i>Security Services (Regional Office, PSAO-Ipil, PSAO-Dapitan & PSAO Pagadian) for 12 Months (Early Procurement Activity - FY 2022)</i>	<i>Steel Cabinets - RAEMU (Early Procurement Activity - FY 2022)</i>	<i>Repair of ARD CR and Female CR near RFAS (Early Procurement Activity - FY 2022)</i>
ABC	<i>PHP 5,827,746.00</i>	<i>PHP 86,500.00</i>	<i>PHP 300,000.00</i>
Opening of Bids:	December 20, 2021 (9:00AM) thru Zoom Meeting		

Please be guided accordingly.

Issued this 3rd day of December, 2021.


LOURDES T. LIRIO
Chairperson 